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          CALL ORDER   : 201                                              CONTRACT ID  : R -28831-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                         296.000        SYS 

   9  203-02000           EXCAVATION, COMMON                                                        24.000        CYS 

  10  203-02070           BORROW                                                                    97.000        CYS 

  11  205-06937           TEMPORARY SILT FENCE                                                     300.000        LFT 

  12  207-08263           SUBGRADE TREATMENT, TYPE IA                                              347.000        SYS 

  13  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,008.000        CYS 

  14  406-05520           ASPHALT FOR TACK COAT                                                      0.220        TON 

  15  601-95434           HANDRAIL, STEEL PIPE, 1.5 IN.                                            114.000        LFT 

  16  604-06070           SIDEWALK, CONCRETE                                                        32.000        SYS 

  17  605-06140           CURB AND GUTTER, CONCRETE                                                140.000        LFT 

  18  610-07487           HMA FOR APPROACHES, TYPE B                                               192.000        TON 

  19  615-06505           MONUMENT, B                                                                2.000        EACH 

  20  616-02320           GEOTEXTILES                                                               87.000        SYS 

  21  616-05688           RIPRAP, CLASS 1                                                           62.000        TON 

  22  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               108.000        SYS 

  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  24  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                     461.000        SYS 

  25  621-06560           MULCHED SEEDING, U                                                        97.000        SYS 

  26  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  27  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 73.300        CYS 

  28  702-51015           CONCRETE, B, FOOTINGS                                                     66.500        CYS 

  29  703-51032           REINFORCING STEEL, EPOXY COATED                                       17,362.000        LBS 

  30  714-26708           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT.                  64.000        LFT 

  31  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                             6.000        LFT 

  32  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                             6.000        LFT 

  33  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                             6.000        LFT 

  34  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             96.000        LFT 

  35  715-26772           GRATED BOX END SECTION, I, 6:1, 24 IN.                                     1.000        EACH 

  36  720-45065           INLET, N12                                                                 1.000        EACH 

  37  720-98174           INLET, B15                                                                 2.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  39  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  40  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  42  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-07118           BARRICADE, III-A                                                          70.000        LFT 

  45  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         280.000        LFT 

  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                280.000        LFT 

  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -29010-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-02241           GUARDRAIL, REMOVE                                                        180.000        LFT 

   9  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  10  202-02637           PIPE, ABANDON AND GROUT FILL                                             127.000        LFT 

  11  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 

  12  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           1.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     5,840.000        CYS 

  14  203-02070           BORROW                                                                 5,239.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    632.000        TON 

  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          14.000        LFT 

  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 

  19  205-06937           TEMPORARY SILT FENCE                                                   2,050.000        LFT 

  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,351.000        SYS 

  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                               214.000        CYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        995.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            5,363.000        SYS 

  24  402-07432           HMA SURFACE, TYPE A                                                      129.000        TON 

  25  402-07440           HMA BASE, TYPE A                                                         349.000        TON 

  26  402-07784           HMA SURFACE, TYPE D                                                      643.000        TON 

  27  402-07785           HMA INTERMEDIATE, TYPE D                                                 338.000        TON 

  28  402-07786           HMA BASE, TYPE D                                                       1,446.000        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      2.960        TON 

  30  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 

  31  601-03677           ANCHOR, TYPE 5                                                             2.000        EACH 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   539.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                                68.400        TON 

  35  610-08446           PCCP FOR APPROACHES, 6 IN.                                                80.200        SYS 

  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  37  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 

  38  615-06490           RIGHT OF WAY MARKER                                                        2.000        EACH 

  39  615-06505           MONUMENT, B                                                                2.000        EACH 

  40  616-02320           GEOTEXTILES                                                              385.000        SYS 

  41  616-06451           RIPRAP, UNIFORM                                                          174.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  43  621-06545           FERTILIZER                                                                 1.140        TON 

  44  621-06553           SEED MIXTURE, R                                                          486.000        LBS 

  45  621-06565           MULCHING MATERIAL                                                          5.720        TON 

  46  621-06567           WATER                                                                     15.000        kGAL 

  47  621-06574           SODDING                                                                  782.000        SYS 

  48  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         760.000        SYS 

  49  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -29010-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 

  51  714-01634           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 4 FT.                  72.000        LFT 

  52  714-02544           WINGWALL, PRECAST CONCRETE                                                 2.000        EACH 

  53  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            69.000        LFT 

  54  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           204.000        LFT 

  55  715-46005           PIPE END SECTION, 15 IN.                                                   9.000        EACH 

  56  716-07631           PIPE INSTALLATION, TRENCHLESS, 15 IN.                                     69.000        LFT 

  57  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 

  58  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,540.000        LFT 

  61  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  62  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        6.000        EACH 

  65  801-07118           BARRICADE, III-A                                                          12.000        LFT 

  66  801-08388           TEMPORARY TRAFFIC BARRIER                                              1,962.000        LFT 

  67  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           5.000        EACH 

  68  802-03821           SIGN, SHEET WITH LEGEND                                                    2.000        EACH 

  69  808-06716           LINE, REMOVE                                                           1,820.000        LFT 

  70  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,014.000        LFT 

  71  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               679.000        LFT 

  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,641.000        LFT 

  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               42.000        EACH 

  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       42.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -29112-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     1,172.000        CYS 

  12  203-02070           BORROW                                                                   162.000        CYS 

  13  205-03371           SEDIMENT, REMOVE                                                         133.000        CYS 

  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          27.000        LFT 

  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 

  16  205-06934           TEMPORARY MULCHING                                                         1.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                     642.000        LFT 

  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,782.000        SYS 

  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                                17.000        CYS 

  20  303-01180           COMPACTED AGGREGATE, NO. 53                                              164.000        TON 

  21  303-02172           TEMPORARY AGGREGATE                                                       21.000        TON 

  22  306-08043           MILLING, TRANSITION                                                      117.000        SYS 

  23  402-07432           HMA SURFACE, TYPE A                                                      150.000        TON 

  24  402-07435           HMA INTERMEDIATE, TYPE A                                                 298.000        TON 

  25  402-07440           HMA BASE, TYPE A                                                         647.000        TON 

  26  402-07453           HMA FOR TEMPORARY PAVEMENT                                                11.000        TON 

  27  406-05521           ASPHALT FOR TACK COAT                                                  4,653.000        SYS 

  28  610-07487           HMA FOR APPROACHES, TYPE B                                                60.000        TON 

  29  610-08446           PCCP FOR APPROACHES, 6 IN.                                                45.000        SYS 

  30  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  31  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  32  615-06505           MONUMENT, B                                                                3.000        EACH 

  33  615-06510           MONUMENT, C                                                                1.000        EACH 

  34  616-02320           GEOTEXTILES                                                              129.000        SYS 

  35  616-06451           RIPRAP, UNIFORM                                                           57.000        TON 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  37  621-06559           MULCHED SEEDING, R                                                     3,182.000        SYS 

  38  621-06574           SODDING                                                                  249.000        SYS 

  39  621-06575           SODDING, NURSERY                                                         386.000        SYS 

  40  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  41  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN.                                      1.000        EACH 

  42  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           264.000        LFT 

  43  715-09064           VIDEO INSPECTION FOR PIPE                                                264.000        LFT 

  44  720-45075           INLET, R13                                                                 3.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,075.000        LFT 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,417.000        LFT 

  48  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  49  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -29112-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              97.500        LFT 

  52  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     59.300        SFT 

  53  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 870.000        LFT 

  54  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,137.000        LFT 

  55  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,002.000        LFT 

  56  808-06716           LINE, REMOVE                                                           2,000.000        LFT 

  57  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                866.000        LFT 

  58  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     29.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -29114-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          11.000        MOS 

   5  105-08523           RADIO SERVICE                                                             11.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                          64.400        SYS 

  15  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 

  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  21  203-02000           EXCAVATION, COMMON                                                     5,156.600        CYS 

  22  203-02070           BORROW                                                                   123.700        CYS 

  23  205-03371           SEDIMENT, REMOVE                                                       2,000.000        CYS 

  24  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         144.000        LFT 

  25  205-06936           TEMPORARY SEDIMENT TRAP                                                  142.300        TON 

  26  205-06937           TEMPORARY SILT FENCE                                                   1,014.000        LFT 

  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,400.000        SYS 

  28  207-08268           SUBGRADE TREATMENT, TYPE IV                                           10,120.000        SYS 

  29  211-09264           STRUCTURE BACKFILL, TYPE 1                                               114.400        CYS 

  30  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                        200.300        CYS 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,191.500        TON 

  32  304-07491           HMA PATCHING, TYPE C                                                      52.700        TON 

  33  306-08033           MILLING, ASPHALT, 1 IN.                                                   66.700        SYS 

  34  306-08036           MILLING, ASPHALT, 2 IN.                                                6,098.000        SYS 

  35  306-08043           MILLING, TRANSITION                                                      747.000        SYS 

  36  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  37  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        914.600        TON 

  38  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,399.600        TON 

  39  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,296.200        TON 

  40  402-07432           HMA SURFACE, TYPE A                                                      340.700        TON 

  41  402-07435           HMA INTERMEDIATE, TYPE A                                                 291.300        TON 

  42  402-07440           HMA BASE, TYPE A                                                       1,066.600        TON 

  43  406-05520           ASPHALT FOR TACK COAT                                                      7.280        TON 

  44  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          2.000        EACH 

  45  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    18.750        LFT 

  46  603-03398           FENCE, RELOCATE                                                        1,115.000        LFT 

  47  603-03829           FENCE                                                                    130.000        LFT 

  48  610-07487           HMA FOR APPROACHES, TYPE B                                               586.600        TON 

  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -29114-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             9.480        TON 

  51  612-60410           DRILLED HOLE FOR UNDERSEAL                                               158.000        EACH 

  52  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 

  53  615-06500           MONUMENT, A                                                                2.000        EACH 

  54  615-06505           MONUMENT, B                                                                2.000        EACH 

  55  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  56  616-02320           GEOTEXTILES                                                              366.000        SYS 

  57  616-06451           RIPRAP, UNIFORM                                                          230.300        TON 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  59  621-06557           SEED MIXTURE, T                                                          327.600        LBS 

  60  621-06560           MULCHED SEEDING, U                                                    10,572.750        SYS 

  61  621-06575           SODDING, NURSERY                                                       9,743.000        SYS 

  62  628-09402           FIELD OFFICE, B                                                           11.000        MOS 

  63  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 

  64  714-06688           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT.                  32.000        LFT 

  65  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT.                 184.000        LFT 

  66  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                     16.000        EACH 

  67  715-04830           GRATED BOX END SECTION                                                     4.000        EACH 

  68  715-04830           GRATED BOX END SECTION                                                     2.000        EACH 

  69  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           340.000        LFT 

  70  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    49.300        TON 

  71  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  73  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,050.000        LFT 

  74  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,800.000        LFT 

  75  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              54.000        EACH 

  76  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  78  801-07118           BARRICADE, III-A                                                         312.000        LFT 

  79  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  80  801-07120           BARRICADE, III, PERMANENT                                                 12.000        LFT 

  81  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,160.000        LFT 

  82  802-04116           SIGN, PANEL, RESET                                                         4.000        EACH 

  83  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              52.500        LFT 

  84  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            61.000        LFT 

  85  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     30.100        SFT 

  86  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         1.000        EACH 

  87  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,919.000        LFT 

  88  808-06716           LINE, REMOVE                                                           7,050.000        LFT 

  89  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,540.000        LFT 

  90  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     24.000        LFT 

  91  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 12.000        EACH 

  92  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               33.000        EACH 

  93  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      164.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02241           GUARDRAIL, REMOVE                                                        751.000        LFT 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  203-02000           EXCAVATION, COMMON                                                    26,770.000        CYS 

  16  205-02770           EROSION CONTROL BLANKET                                                  498.000        SYS 

  17  205-03371           SEDIMENT, REMOVE                                                          62.000        CYS 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    532.000        TON 

  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 

  20  205-06936           TEMPORARY SEDIMENT TRAP                                                  180.000        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                   3,751.000        LFT 

  22  207-08262           SUBGRADE TREATMENT, TYPE I                                               100.000        SYS 

  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          28,804.000        SYS 

  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,441.000        SYS 

  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           27.000        CYS 

  26  211-09264           STRUCTURE BACKFILL, TYPE 1                                               966.800        CYS 

  27  211-09265           STRUCTURE BACKFILL, TYPE 2                                               286.000        CYS 

  28  211-09268           STRUCTURE BACKFILL, TYPE 5                                               577.000        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,658.000        TON 

  30  302-07455           DENSE GRADED SUBBASE                                                      67.400        CYS 

  31  303-07449           COMPACTED AGGREGATE, NO. 73                                              289.000        TON 

  32  303-93506           AGGREGATE, 2                                                           2,358.000        CYS 

  33  306-08043           MILLING, TRANSITION                                                    1,632.000        SYS 

  34  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      2,654.000        TON 

  35  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                4,405.000        TON 

  36  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        7,706.000        TON 

  37  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              4,505.000        TON 

  38  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               12.000        TON 

  39  406-05520           ASPHALT FOR TACK COAT                                                     33.310        TON 

  40  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             12.000        EACH 

  41  601-06037           GUARDRAIL END TREATMENT, I                                                12.000        EACH 

  42  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   643.750        LFT 

  43  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 

  44  603-06040           FENCE, FARM FIELD, 47 IN.                                              1,006.000        LFT 

  45  603-91748           FENCE GATE, FARM FIELD, 47 IN. X 16 FT.                                    2.000        EACH 

  46  610-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              398.000        SYS 

  47  610-07486           HMA FOR APPROACHES, TYPE A                                             2,894.000        TON 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  11.000        EACH 

  49  615-06490           RIGHT OF WAY MARKER                                                       94.000        EACH 
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  50  615-06505           MONUMENT, B                                                               37.000        EACH 

  51  615-06510           MONUMENT, C                                                                1.000        EACH 

  52  615-06515           MONUMENT, D                                                                2.000        EACH 

  53  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  54  616-02320           GEOTEXTILES                                                            1,724.000        SYS 

  55  616-05688           RIPRAP, CLASS 1                                                          261.000        TON 

  56  616-06405           RIPRAP, REVETMENT                                                        710.000        TON 

  57  621-02356           SEEDING, WETLAND                                                         109.000        LBS 

  58  621-06545           FERTILIZER                                                                 6.400        TON 

  59  621-06553           SEED MIXTURE, R                                                        2,580.000        LBS 

  60  621-06557           SEED MIXTURE, T                                                        1,290.000        LBS 

  61  621-06565           MULCHING MATERIAL                                                         65.000        TON 

  62  621-06574           SODDING                                                                2,010.000        SYS 

  63  622-01937           PLANT                                                                    243.000        EACH 

  64  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                    567.000        EACH 

  65  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 

  66  628-09401           FIELD OFFICE, A                                                           18.000        MOS 

  67  701-51160           PILE, STEEL SHELL, 14 IN.                                                560.000        LFT 

  68  701-51195           PILE, STEEL H, HP 12" X 53"                                              290.000        LFT 

  69  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 34.500        CYS 

  70  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            32.000        EACH 

  71  703-06029           REINFORCING BARS, EPOXY COATED                                        34,937.000        LBS 

  72  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               51.100        CYS 

  73  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 

  74  706-51020           CONCRETE, C, RAILING                                                      14.200        CYS 

  75  707-05977           STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 17 IN. X 48 IN.               816.000        SFT 

  76  707-08458           STRUCTURAL MEMBERS                                                       280.000        SFT 

  77  707-09549           STRUCTURAL MEMBERS, CONCRETE BOX                                         420.000        LFT 

  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  80  711-91981           TIE ROD                                                                    1.000        EACH 

  81  715-04555           PIPE END SECTION, MIN. AREA 5.1 SQ. FT.                                    2.000        EACH 

  82  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           270.000        LFT 

  83  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         1,878.000        LFT 

  84  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         18,132.000        LFT 

  85  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             20.000        LFT 

  86  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                            20.000        LFT 

  87  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         1,855.000        LFT 

  88  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           254.000        LFT 

  89  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           150.000        LFT 

  90  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           472.000        LFT 

  91  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                         12,434.000        LFT 

  92  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    26.000        TON 

  93  715-08447           PIPE, TYPE 1, DEFORMED, MIN. AREA 5.1 SQ. FT.                            190.000        LFT 

  94  715-09064           VIDEO INSPECTION FOR PIPE                                              2,225.000        LFT 

  95  715-46005           PIPE END SECTION, 15 IN.                                                  20.000        EACH 

  96  715-46040           PIPE END SECTION, 36 IN.                                                   9.000        EACH 

  97  718-06526           HMA FOR UNDERDRAINS                                                        5.800        TON 

  98  718-06528           OUTLET PROTECTOR, 1                                                       38.000        EACH 
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  99  718-06529           OUTLET PROTECTOR, 2                                                        5.000        EACH 

 100  718-06531           OUTLET PROTECTOR, 3                                                       15.000        EACH 

 101  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 102  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,609.000        CYS 

 103  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            17,997.000        SYS 

 104  720-45040           INLET, G7                                                                  2.000        EACH 

 105  720-45205           CATCH BASIN, A2                                                            1.000        EACH 

 106  720-45265           PIPE CATCH BASIN, 15 IN.                                                   1.000        EACH 

 107  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 

 108  720-94612           MANHOLE, K4                                                                1.000        EACH 

 109  720-95422           MANHOLE, J4                                                                4.000        EACH 

 110  722-51825           WATERPROOF SHEET MEMBRANE                                             LUMP              LUMP 

 111  723-06660           WINGWALL                                                                  48.300        SYS 

 112  723-07069           STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 108 IN.                         84.000        LFT 

 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

 114  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

 115  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

 116  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 117  801-07118           BARRICADE, III-A                                                         144.000        LFT 

 118  801-07119           BARRICADE, III-B                                                         144.000        LFT 

 119  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             313.000        LFT 

 120  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    140.000        SFT 

 121  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     40.000        SFT 

 122  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         810.000        LFT 

 123  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        406.000        LFT 

 124  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                        79.000        LFT 

 125  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              19,246.000        LFT 

 126  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 189.000        LFT 

 127  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                 30.000        LFT 

 128  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,047.000        LFT 

 129  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,610.000        LFT 

 130  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    152.000        LFT 

 131  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      147.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-05821           CLEARING AND GRUBBING                                                      1.000        STA 

  11  202-02241           GUARDRAIL, REMOVE                                                        275.000        LFT 

  12  203-02131           EXPLORATORY EXCAVATION                                                 1,065.000        CYS 

  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    300.000        TON 

  14  205-06937           TEMPORARY SILT FENCE                                                     750.000        LFT 

  15  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,000.000        SYS 

  16  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 2.640        CYS 

  17  303-01180           COMPACTED AGGREGATE, NO. 53                                               36.700        TON 

  18  402-07432           HMA SURFACE, TYPE A                                                       69.500        TON 

  19  402-07435           HMA INTERMEDIATE, TYPE A                                                  69.500        TON 

  20  402-07440           HMA BASE, TYPE A                                                         138.900        TON 

  21  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 

  22  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                         131.000        LFT 

  23  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 

  24  601-52501           GUARDRAIL POST                                                            50.000        EACH 

  25  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  26  610-07486           HMA FOR APPROACHES, TYPE A                                                18.200        TON 

  27  616-02320           GEOTEXTILES                                                              850.000        SYS 

  28  616-06405           RIPRAP, REVETMENT                                                         54.600        TON 

  29  621-04317           MULCHED SEEDING                                                        1,100.000        SYS 

  30  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  31  714-44240           CONCRETE, A, STRUCTURES                                                   25.000        CYS 

  32  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  33  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  34  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,000.000        LFT 

  38  808-06716           LINE, REMOVE                                                             750.000        LFT 

  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,800.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          80.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  12  202-94749           CURB, ASPHALT, REMOVE                                                  5,294.000        LFT 

  13  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    138.000        TON 

  15  205-06937           TEMPORARY SILT FENCE                                                   4,370.000        LFT 

  16  211-09264           STRUCTURE BACKFILL, TYPE 1                                                41.000        CYS 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           19,693.000        SYS 

  18  306-08036           MILLING, ASPHALT, 2 IN.                                              387,354.000        SYS 

  19  306-08038           MILLING, ASPHALT, 4 IN.                                                3,533.000        SYS 

  20  306-08039           MILLING, ASPHALT REMOVAL                                               1,543.000        SYS 

  21  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     20,560.000        TON 

  22  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                     32,418.000        TON 

  23  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                         26.000        TON 

  24  401-07382           QC/QA-HMA, 5, 70, INTERMEDIATE, 12.5 mm                               43,623.000        TON 

  25  402-07442           HMA BASE, TYPE C                                                         132.000        TON 

  26  406-05520           ASPHALT FOR TACK COAT                                                    262.000        TON 

  27  601-06035           GUARDRAIL, RESET                                                       6,700.000        LFT 

  28  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                           10.000        EACH 

  29  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                        23.000        EACH 

  30  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         1.000        EACH 

  31  601-92948           GUARDRAIL, ADJUST HEIGHT                                              10,880.000        LFT 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,879.000        LFT 

  34  601-99123           GUARDRAIL TRANSITION, GP                                                   6.000        EACH 

  35  602-06729           BARRIER DELINEATOR                                                        34.000        EACH 

  36  605-05523           CURB, HMA                                                              5,294.000        LFT 

  37  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     312,332.000        LFT 

  38  615-06510           MONUMENT, C                                                               40.000        EACH 

  39  616-02320           GEOTEXTILES                                                               15.000        SYS 

  40  616-06451           RIPRAP, UNIFORM                                                            6.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               15.000        EACH 

  42  621-06545           FERTILIZER                                                                 2.300        TON 

  43  621-06553           SEED MIXTURE, R                                                          960.000        LBS 

  44  621-06565           MULCHING MATERIAL                                                         10.500        TON 

  45  628-09403           FIELD OFFICE, C                                                           20.000        MOS 

  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  40.000        MOS 

  47  702-90915           CONCRETE, A                                                                5.250        CYS 

  48  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      1.000        EACH 

  49  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 
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  50  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         1,160.000        LFT 

  51  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                             5.000        LFT 

  52  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                             8.000        LFT 

  53  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                         18,289.000        LFT 

  54  715-46030           PIPE END SECTION, 30 IN.                                                   1.000        EACH 

  55  718-06526           HMA FOR UNDERDRAINS                                                      911.000        TON 

  56  718-06529           OUTLET PROTECTOR, 2                                                       54.000        EACH 

  57  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  58  718-52610           AGGREGATE FOR UNDERDRAINS                                                488.000        CYS 

  59  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            10,034.000        SYS 

  60  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       8.000        EACH 

  61  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  62  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  63  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  64  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  65  801-06201           TEMPORARY PANEL SIGNS                                                     27.000        SYS 

  66  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            120.000        LFT 

  67  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     38,000.000        LFT 

  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          38,000.000        LFT 

  69  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  70  801-06645           CONSTRUCTION SIGN, B                                                      30.000        EACH 

  71  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07118           BARRICADE, III-A                                                         252.000        LFT 

  74  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 

  75  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              24.000        LFT 

  76  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              56.000        LFT 

  77  804-06771           DELINEATOR POST, FLEXIBLE                                                120.000        EACH 

  78  805-02328           SIGNAL CABLE, 1C 14GA.                                                 1,736.000        LFT 

  79  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      562.000        LFT 

  80  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   4.000        EACH 

  81  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          1.000        EACH 

  82  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.               1.000        EACH 

  83  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    950.000        LFT 

  84  807-86955           CABLE DUCT MARKER                                                          2.000        EACH 

  85  807-98690           HANDHOLE ADJUSTED TO GRADE                                                 4.000        EACH 

  86  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      15,105.000        LFT 

  87  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     15,105.000        LFT 

  88  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                       1,800.000        LFT 

  89  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,               200.000        LFT 

  90  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                250.000        LFT 

  91  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             36,874.000        LFT 

  92  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             148,495.000        LFT 

  93  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               4,900.000        LFT 

  94  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                      4,226.000        LFT 

  95  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            147,795.000        LFT 

  96  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             700.000        LFT 

  97  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    175.000        LFT 

  98  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -30149-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  99  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 

 100  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,300.000        EACH 

 101  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,300.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -30243-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    AUXILIARY LANES 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  203-02000           EXCAVATION, COMMON                                                       526.000        CYS 

   7  203-02070           BORROW                                                                   592.000        CYS 

   8  205-03371           SEDIMENT, REMOVE                                                           8.000        CYS 

   9  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          60.000        LFT 

  10  205-06937           TEMPORARY SILT FENCE                                                     485.000        LFT 

  11  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,245.000        SYS 

  12  207-08263           SUBGRADE TREATMENT, TYPE IA                                              640.000        SYS 

  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              272.000        TON 

  14  402-07433           HMA SURFACE, TYPE B                                                       88.000        TON 

  15  402-07438           HMA INTERMEDIATE, TYPE B                                                 149.000        TON 

  16  402-07441           HMA BASE, TYPE B                                                         525.000        TON 

  17  406-05520           ASPHALT FOR TACK COAT                                                      0.900        TON 

  18  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  19  616-02320           GEOTEXTILES                                                               15.000        SYS 

  20  616-06451           RIPRAP, UNIFORM                                                           11.500        TON 

  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  22  621-06557           SEED MIXTURE, T                                                           38.000        LBS 

  23  621-06559           MULCHED SEEDING, R                                                       642.000        SYS 

  24  621-06574           SODDING                                                                  580.000        SYS 

  25  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,836.000        LFT 

  28  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  29  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,100.000        LFT 

  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,510.000        LFT 

  33  808-06716           LINE, REMOVE                                                           2,500.000        LFT 

  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -30441-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW GUARDRAIL INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02241           GUARDRAIL, REMOVE                                                      3,570.000        LFT 

  11  202-51133           RAILING, REMOVE                                                       11,700.000        LFT 

  12  203-08607           LINEAR GRADING                                                         4,195.000        LFT 

  13  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 

  14  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 

  15  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               2.000        EACH 

  16  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               9.000        EACH 

  17  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  18  601-93346           GUARDRAIL CONNECTOR, AS                                                   13.000        EACH 

  19  601-94689           GUARDRAIL END TREATMENT, OS                                               54.000        EACH 

  20  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 6,525.000        LFT 

  21  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             24.000        MOS 

  22  628-09409           MOBILE INTERNET SERVICE                                                   24.000        MOS 

  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  24  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -30475-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          44.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       1,373.000        SYS 

  13  202-02241           GUARDRAIL, REMOVE                                                      1,013.000        LFT 

  14  202-02278           CURB, CONCRETE, REMOVE                                                   238.000        LFT 

  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                               170.000        SYS 

  16  202-74035           SIGN, REMOVE                                                              13.000        EACH 

  17  202-92607           SIGN POST, CHANNEL, REMOVE                                                 2.000        EACH 

  18  203-02000           EXCAVATION, COMMON                                                    26,895.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                          60.000        CYS 

  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    273.000        TON 

  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                           9.000        EACH 

  22  205-06934           TEMPORARY MULCHING                                                        34.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   3,021.000        LFT 

  24  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,280.000        SYS 

  25  207-08268           SUBGRADE TREATMENT, TYPE IV                                           26,384.000        SYS 

  26  211-02050           B BORROW                                                               2,185.000        CYS 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                               467.000        CYS 

  28  211-09265           STRUCTURE BACKFILL, TYPE 2                                               126.000        CYS 

  29  211-09268           STRUCTURE BACKFILL, TYPE 5                                               351.000        CYS 

  30  211-09268           STRUCTURE BACKFILL, TYPE 5                                               137.000        CYS 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,412.000        TON 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        107.000        TON 

  33  302-07455           DENSE GRADED SUBBASE                                                     149.000        CYS 

  34  303-07662           STONE                                                                    100.000        TON 

  35  304-07493           WIDENING WITH HMA, TYPE B                                                 78.000        TON 

  36  306-08038           MILLING, ASPHALT, 4 IN.                                                1,555.000        SYS 

  37  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  38  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,884.000        TON 

  39  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                3,140.000        TON 

  40  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        8,443.000        TON 

  41  402-07432           HMA SURFACE, TYPE A                                                      336.000        TON 

  42  402-07435           HMA INTERMEDIATE, TYPE A                                                 681.000        TON 

  43  402-07440           HMA BASE, TYPE A                                                       1,327.000        TON 

  44  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             278.000        TON 

  45  402-07453           HMA FOR TEMPORARY PAVEMENT                                               142.000        TON 

  46  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 

  47  502-06627           PCCP, 6 IN.                                                              784.000        SYS 

  48  503-05240           D-1 CONTRACTION JOINT                                                    363.000        LFT 

  49  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              1.000        EACH 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -30475-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  51  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  52  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   375.000        LFT 

  53  601-99123           GUARDRAIL TRANSITION, GP                                                   4.000        EACH 

  54  604-07894           CURB RAMP, CONCRETE, A                                                    51.000        SYS 

  55  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 

  56  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                165.000        SYS 

  57  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 21.000        SYS 

  58  605-06120           CURB, CONCRETE                                                         1,416.000        LFT 

  59  605-06120           CURB, CONCRETE                                                           254.000        LFT 

  60  605-06140           CURB AND GUTTER, CONCRETE                                              8,858.000        LFT 

  61  605-06140           CURB AND GUTTER, CONCRETE                                                120.000        LFT 

  62  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      989.000        LFT 

  63  605-94811           CURB TURNOUT                                                               4.000        EACH 

  64  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          460.000        LFT 

  65  607-06340           PAVED SIDE DITCH, B                                                      666.000        LFT 

  66  607-06365           PAVED SIDE DITCH, G                                                    1,308.000        LFT 

  67  610-07486           HMA FOR APPROACHES, TYPE A                                               241.000        TON 

  68  610-07486           HMA FOR APPROACHES, TYPE A                                                53.000        TON 

  69  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,950.000        SYS 

  70  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  18.000        EACH 

  71  615-06505           MONUMENT, B                                                               15.000        EACH 

  72  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  73  616-02320           GEOTEXTILES                                                              181.000        SYS 

  74  616-02320           GEOTEXTILES                                                               60.000        SYS 

  75  616-05688           RIPRAP, CLASS 1                                                           84.000        TON 

  76  616-05688           RIPRAP, CLASS 1                                                           42.000        TON 

  77  616-06405           RIPRAP, REVETMENT                                                         19.000        TON 

  78  616-06451           RIPRAP, UNIFORM                                                            2.000        TON 

  79  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  80  621-02770           EROSION CONTROL BLANKET                                                  992.000        SYS 

  81  621-04258           SEED MIXTURE                                                               6.000        LBS 

  82  621-06545           FERTILIZER                                                                 2.000        TON 

  83  621-06554           SEED MIXTURE, U                                                          620.000        LBS 

  84  621-06557           SEED MIXTURE, T                                                        2,040.000        LBS 

  85  621-06565           MULCHING MATERIAL                                                          8.000        TON 

  86  621-06567           WATER                                                                     52.000        kGAL 

  87  621-06574           SODDING                                                                  919.000        SYS 

  88  621-06575           SODDING, NURSERY                                                      11,890.000        SYS 

  89  624-92647           HERBICIDE TREATMENT                                                        0.200        ACRE 

  90  628-09402           FIELD OFFICE, B                                                           22.000        MOS 

  91  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  22.000        MOS 

  92  702-90915           CONCRETE, A                                                               37.000        CYS 

  93  702-94656           CONCRETE, B                                                               15.000        CYS 

  94  703-51030           REINFORCING STEEL                                                      3,560.000        LBS 

  95  704-04850           CONCRETE                                                                 162.000        SYS 

  96  714-06279           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 3 FT.                 224.000        LFT 

  97  714-06279           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 3 FT.                  88.000        LFT 

  98  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            60.000        LFT 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -30475-A 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

  99  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           134.000        LFT 

 100  715-05129           PIPE, TYPE 1, CIRCULAR, 54 IN.                                            98.000        LFT 

 101  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,438.000        LFT 

 102  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           306.000        LFT 

 103  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           238.000        LFT 

 104  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                            10.000        LFT 

 105  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                            74.000        LFT 

 106  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            43.000        LFT 

 107  715-05408           PIPE, SANITARY SEWER, 8 IN.                                              468.000        LFT 

 108  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               33.000        LFT 

 109  715-06492           CONCRETE ANCHOR, 54 IN.                                                    1.000        EACH 

 110  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    93.000        TON 

 111  715-09064           VIDEO INSPECTION FOR PIPE                                              1,841.000        LFT 

 112  715-46000           PIPE END SECTION, 12 IN.                                                   8.000        EACH 

 113  715-46005           PIPE END SECTION, 15 IN.                                                   6.000        EACH 

 114  715-46015           PIPE END SECTION, 21 IN.                                                   1.000        EACH 

 115  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 

 116  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 

 117  720-03194           MANHOLE                                                                    1.000        EACH 

 118  720-45030           INLET, E7                                                                  2.000        EACH 

 119  720-45035           INLET, F7                                                                  1.000        EACH 

 120  720-45040           INLET, G7                                                                  1.000        EACH 

 121  720-45045           INLET, J10                                                                 1.000        EACH 

 122  720-45055           INLET, M10                                                                 3.000        EACH 

 123  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 

 124  720-45270           PIPE CATCH BASIN, 18 IN.                                                   4.000        EACH 

 125  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 

 126  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 

 127  720-93409           INLET, B15, MODIFIED                                                       5.000        EACH 

 128  720-93411           INLET, C15, MODIFIED                                                       9.000        EACH 

 129  720-98174           INLET, B15                                                                 6.000        EACH 

 130  720-98555           INLET, C15                                                                 5.000        EACH 

 131  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 132  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

 133  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,500.000        LFT 

 134  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,500.000        LFT 

 135  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              47.000        EACH 

 136  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

 137  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 138  801-07119           BARRICADE, III-B                                                         192.000        LFT 

 139  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             350.000        LFT 

 140  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         31.000        EACH 

 141  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    144.000        SFT 

 142  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     62.000        SFT 

 143  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        552.000        LFT 

 144  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,163.000        LFT 

 145  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  35.000        LFT 

 146  808-06716           LINE, REMOVE                                                             500.000        LFT 

 147  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             74.000        LFT 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

 148  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,164.000        LFT 

 149  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                 69.000        LFT 

 150  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     1,973.000        LFT 

 151  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    402.000        LFT 

 152  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     37.000        LFT 

 153  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 

 154  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 

 155  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     12.000        EACH 

 156  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              6,125.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -30593-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, WILDFLOWERS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  621-06567           WATER                                                                    150.000        kGAL 

   8  621-06574           SODDING                                                                  115.000        SYS 

   9  621-06734           WILD FLOWERS PLUG PLANTING                                             2,000.000        EACH 

  10  621-07762           COMPOST AMENDED SOIL                                                       6.000        CYS 

  11  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             10.000        CYS 

  12  622-04669           HERBICIDE TREATMENT                                                        6.000        GAL 

  13  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 

  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 

  15  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 

  16  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 

   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  11  202-06578           CONTAMINATED SOIL, TRANSPORT                                           2,000.000        CYS 

  12  202-06579           CONTAMINATED SOIL, DISPOSE                                             2,000.000        CYS 

  13  202-06580           CONTAMINATED SOIL, REMOVE                                              2,000.000        CYS 

  14  202-07603           TESTING FOR WASTE, C                                                      10.000        EACH 

  15  202-08429           REGULATED MATERIALS, DISPOSE, B                                          110.000        GAL 

  16  202-08430           REGULATED MATERIALS, REMOVE, B                                           110.000        GAL 

  17  202-08431           REGULATED MATERIALS, TRANSPORT, B                                        110.000        GAL 

  18  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                              10.000        EACH 

  19  202-92222           TESTING FOR CONTAMINATED MATERIALS, TPH                                   10.000        EACH 

  20  211-02050           B BORROW                                                               2,000.000        CYS 

  21  621-06560           MULCHED SEEDING, U                                                     1,000.000        SYS 

  22  621-06570           TOP SOIL                                                                  60.000        CYS 

  23  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 361                                              CONTRACT ID  : RS-28656-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02241           GUARDRAIL, REMOVE                                                        285.000        LFT 

  12  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          20.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                       504.000        CYS 

  14  203-02070           BORROW                                                                   126.000        CYS 

  15  211-02050           B BORROW                                                                  30.000        CYS 

  16  211-09265           STRUCTURE BACKFILL, TYPE 2                                                69.000        CYS 

  17  211-09268           STRUCTURE BACKFILL, TYPE 5                                               102.200        CYS 

  18  214-07202           GEOGRID, I                                                             1,500.000        SYS 

  19  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,535.000        TON 

  20  304-07490           HMA PATCHING, TYPE B                                                   5,875.000        TON 

  21  306-08033           MILLING, ASPHALT, 1 IN.                                              150,000.000        SYS 

  22  306-08043           MILLING, TRANSITION                                                    7,000.000        SYS 

  23  306-08432           MILLING, APPROACH                                                      8,325.000        SYS 

  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     12,800.000        TON 

  26  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                               17,000.000        TON 

  27  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           5,200.000        TON 

  28  406-05520           ASPHALT FOR TACK COAT                                                    100.000        TON 

  29  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              2.000        EACH 

  30  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 

  31  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 

  32  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               2.000        EACH 

  33  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               3.000        EACH 

  34  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  35  601-06035           GUARDRAIL, RESET                                                       2,025.000        LFT 

  36  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  37  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                               21.000        EACH 

  39  601-95300           CONNECTOR, A S                                                             4.000        EACH 

  40  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   848.000        LFT 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                             1,850.000        TON 

  42  616-02320           GEOTEXTILES                                                            1,650.000        SYS 

  43  616-05688           RIPRAP, CLASS 1                                                           60.000        TON 

  44  616-05689           RIPRAP, CLASS 2                                                           90.000        TON 

  45  616-06405           RIPRAP, REVETMENT                                                         25.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  47  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 

  48  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  49  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
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          CALL ORDER   : 361                                              CONTRACT ID  : RS-28656-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  714-01633           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT X 5 FT                    44.000        LFT 

  51  714-93978           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT.                  32.000        LFT 

  52  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             10.000        LFT 

  53  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            38.000        LFT 

  54  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            92.000        LFT 

  55  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           115.000        LFT 

  56  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    64.600        TON 

  57  725-03407           PIPE LINER, POLYETHYLENE, 72 IN.                                          38.000        LFT 

  58  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                         74.000        LFT 

  59  725-08642           PIPE LINER, THERMOPLASTIC, MIN. AREA 17.6 SFT.                           120.000        LFT 

  60  725-09299           PIPE LINER, THERMOPLASTIC, 23.2 SFT.                                      44.000        LFT 

  61  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  62  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          23,100.000        LFT 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                          80.000        LFT 

  68  801-07119           BARRICADE, III-B                                                          20.000        LFT 

  69  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       625.000        LFT 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     127,000.000        LFT 

  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    121,000.000        LFT 

  72  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                 47.000        LFT 

  73  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     60.000        LFT 

  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,564.000        EACH 

  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,564.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : RS-30342-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                               65.000        TON 

  12  304-07491           HMA PATCHING, TYPE C                                                     300.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           53,500.000        SYS 

  14  306-08432           MILLING, APPROACH                                                      6,158.000        SYS 

  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  16  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,500.000        TON 

  17  402-07432           HMA SURFACE, TYPE A                                                    1,000.000        TON 

  18  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 

  19  412-09355           FOG SEAL                                                               1,600.000        SYS 

  20  610-07486           HMA FOR APPROACHES, TYPE A                                               510.000        TON 

  21  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  22  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  24  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            640.000        LFT 

  27  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

  28  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      160.000        LFT 

  29  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                960.000        LFT 

  30  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              27,918.000        LFT 

  31  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,278.000        LFT 

  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,944.000        LFT 

  33  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       150.000        LFT 

  34  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    375.000        LFT 

  35  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                186.000        LFT 

  36  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 14.000        EACH 

  37  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 

  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              295.000        EACH 

  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      295.000        EACH 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -27597-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                     1,344.000        CYS 

  10  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         126.000        LFT 

  11  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 

  12  210-05721           FIRE RETARDANT TREATMENT                                              LUMP              LUMP 

  13  210-05801           REPLACE                                                                  184.000        LFT 

  14  210-05813           PAINT                                                                 LUMP              LUMP 

  15  210-06752           INSTALL                                                                    1.000        EACH 

  16  210-06984           ADJUST                                                                     1.000        EACH 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,280.000        TON 

  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              130.000        TON 

  19  402-07432           HMA SURFACE, TYPE A                                                      139.000        TON 

  20  402-07435           HMA INTERMEDIATE, TYPE A                                                 231.000        TON 

  21  406-05521           ASPHALT FOR TACK COAT                                                  1,679.000        SYS 

  22  601-05399           GUARDRAIL                                                             LUMP              LUMP 

  23  610-07486           HMA FOR APPROACHES, TYPE A                                                33.000        TON 

  24  616-02320           GEOTEXTILES                                                              220.000        SYS 

  25  616-05689           RIPRAP, CLASS 2                                                          110.000        TON 

  26  616-06405           RIPRAP, REVETMENT                                                         80.000        TON 

  27  621-06559           MULCHED SEEDING, R                                                     3,050.000        SYS 

  28  621-06574           SODDING                                                                   35.000        SYS 

  29  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  30  708-05394           REPAIR                                                                LUMP              LUMP 

  31  708-05394           REPAIR                                                                LUMP              LUMP 

  32  708-05394           REPAIR                                                                LUMP              LUMP 

  33  708-05394           REPAIR                                                                LUMP              LUMP 

  34  710-51870           REPOINTING MASONRY IN STRUCTURES                                         600.000        SFT 

  35  711-05395           REPLACE                                                                   29.000        EACH 

  36  711-05395           REPLACE                                                                    8.000        EACH 

  37  711-05395           REPLACE                                                                   30.000        EACH 

  38  711-05396           REPLACE                                                               LUMP              LUMP 

  39  711-05396           REPLACE                                                               LUMP              LUMP 

  40  711-05396           REPLACE                                                               LUMP              LUMP 

  41  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            69.000        LFT 

  42  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 

  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 

  46  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  47  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    127.100        SFT 

  48  802-76055           SIGN POST, A                                                             240.000        LFT 

  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,650.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -27597-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                              9.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 28 

 

          CALL ORDER   : 411                                              CONTRACT ID  : B -27741-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                         542.000        SYS 

   9  202-02241           GUARDRAIL, REMOVE                                                        865.000        LFT 

  10  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,012.000        LFT 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-99187           FENCE, FARM FIELD, REMOVE                                                188.500        LFT 

  14  203-02000           EXCAVATION, COMMON                                                       490.000        CYS 

  15  203-08607           LINEAR GRADING                                                           780.000        LFT 

  16  205-02770           EROSION CONTROL BLANKET                                                   80.000        SYS 

  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          60.000        LFT 

  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     146.000        CYS 

  20  211-06467           AGGREGATE FOR END BENT BACKFILL                                          146.000        CYS 

  21  302-07455           DENSE GRADED SUBBASE                                                     138.400        CYS 

  22  303-01180           COMPACTED AGGREGATE, NO. 53                                              186.000        TON 

  23  303-60012           AGGREGATE, 2                                                             100.000        TON 

  24  304-07493           WIDENING WITH HMA, TYPE B                                                973.000        TON 

  25  306-08043           MILLING, TRANSITION                                                      782.000        SYS 

  26  402-07433           HMA SURFACE, TYPE B                                                      166.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  28  502-06329           PCCP, 12 IN.                                                              42.600        SYS 

  29  503-03489           RETROFITTED TIE BARS                                                      96.000        EACH 

  30  503-05310           TERMINAL JOINT                                                            96.000        LFT 

  31  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  33  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   325.000        LFT 

  35  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     425.000        LFT 

  36  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 

  37  603-06040           FENCE, FARM FIELD, 47 IN.                                                188.500        LFT 

  38  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       2,255.000        LFT 

  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               830.400        SYS 

  40  616-02320           GEOTEXTILES                                                              566.000        SYS 

  41  616-06405           RIPRAP, REVETMENT                                                        216.000        TON 

  42  619-09429           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2                             19,832.000        SFT 

  43  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                   19,832.000        SFT 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-01620           MULCHED SEEDING, LEGUME, 1                                               830.000        SYS 

  46  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   3,200.000        SYS 

  47  621-06559           MULCHED SEEDING, R                                                     4,280.000        SYS 

  48  621-06567           WATER                                                                      0.100        kGAL 

  49  621-06574           SODDING                                                                   90.000        SYS 
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          CALL ORDER   : 411                                              CONTRACT ID  : B -27741-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  51  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                6,168.000        LBS 

  52  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           136.000        EACH 

  53  703-51032           REINFORCING STEEL, EPOXY COATED                                      234,065.000        LBS 

  54  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  334.000        EACH 

  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              608.500        CYS 

  56  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 

  57  706-51020           CONCRETE, C, RAILING                                                      90.600        CYS 

  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  60  711-96800           STUD SHEAR CONNECTORS                                                  4,329.000        EACH 

  61  715-91361           PIPE, PVC, 6 IN.                                                          98.000        LFT 

  62  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           262.000        LFT 

  63  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  64  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  8.000        EACH 

  65  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,379.000        LFT 

  67  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  68  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  69  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  72  801-07119           BARRICADE, III-B                                                          36.000        LFT 

  73  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              920.000        LFT 

  74  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            21.400        LFT 

  75  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  76  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            185.000        LFT 

  77  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  78  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       65.000        LFT 

  79  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        804.000        LFT 

  80  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,720.000        LFT 

  81  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,816.000        LFT 

  82  808-06716           LINE, REMOVE                                                             596.000        LFT 

  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 

  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           7.000        EACH 

  13  202-02240           PAVEMENT REMOVAL                                                       1,172.000        SYS 

  14  202-02241           GUARDRAIL, REMOVE                                                      1,930.000        LFT 

  15  202-02272           PAVED SIDE DITCH, REMOVE                                                  26.000        LFT 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-91385           INLET, REMOVE                                                              2.000        EACH 

  18  202-99080           CONCRETE, REMOVE                                                          34.000        CYS 

  19  203-02000           EXCAVATION, COMMON                                                        70.000        CYS 

  20  203-08607           LINEAR GRADING                                                           212.000        LFT 

  21  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                        290.000        CYS 

  22  302-07455           DENSE GRADED SUBBASE                                                     245.000        CYS 

  23  306-08041           MILLING, PCCP                                                            775.000        SYS 

  24  306-08043           MILLING, TRANSITION                                                    1,084.000        SYS 

  25  406-05521           ASPHALT FOR TACK COAT                                                  4,726.000        SYS 

  26  502-06457           PCCP, 9 IN.                                                              147.000        SYS 

  27  503-03489           RETROFITTED TIE BARS                                                      86.000        EACH 

  28  503-05310           TERMINAL JOINT                                                           120.000        LFT 

  29  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 

  30  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  31  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  33  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   425.000        LFT 

  35  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                  12.500        LFT 

  36  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     406.250        LFT 

  37  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 

  38  605-05523           CURB, HMA                                                                 20.000        LFT 

  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               538.000        SYS 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                               298.000        TON 

  41  616-02320           GEOTEXTILES                                                              462.000        SYS 

  42  616-06451           RIPRAP, UNIFORM                                                           16.000        TON 

  43  619-04414           DRAIN EXTENSION                                                            2.000        EACH 

  44  619-09429           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2                             20,839.000        SFT 

  45  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                   20,839.000        SFT 

  46  619-98427           CLEAN DRAINS                                                               2.000        EACH 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  48  621-06559           MULCHED SEEDING, R                                                     2,322.000        SYS 

  49  621-06567           WATER                                                                      3.000        kGAL 
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  50  621-06574           SODDING                                                                   30.000        SYS 

  51  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 

  53  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  645.000        LBS 

  54  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           310.000        EACH 

  55  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 86.000        CYS 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                        75,000.000        LBS 

  57  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  248.000        EACH 

  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              102.000        CYS 

  59  706-06339           RAILING, PF-1                                                            456.000        LFT 

  60  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  61  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  62  706-51020           CONCRETE, C, RAILING                                                      72.000        CYS 

  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  64  710-51870           REPOINTING MASONRY IN STRUCTURES                                         250.000        SFT 

  65  711-51035           STRUCTURAL STEEL                                                       5,000.000        LBS 

  66  711-51864           DRILLED HOLE                                                              88.000        EACH 

  67  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  68  711-96479           BOLT, REMOVE                                                              94.000        EACH 

  69  715-91361           PIPE, PVC, 6 IN.                                                          14.000        LFT 

  70  720-07253           INLET, R                                                                   2.000        EACH 

  71  720-44070           CASTING, 13, FURNISH AND ADJUST TO GRADE                                   2.000        EACH 

  72  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,225.000        SFT 

  73  722-51842           BRIDGE DECK OVERLAY                                                    2,307.000        SYS 

  74  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           36.000        CYS 

  75  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    3,114.000        SFT 

  76  722-60824           SURFACE MILLING                                                        1,962.000        SYS 

  77  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           198.000        LFT 

  78  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             28.000        EACH 

  79  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 27.000        EACH 

  80  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  81  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                         40.000        LFT 

  82  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,245.000        LFT 

  83  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  84  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        4.000        EACH 

  87  801-07215           TEMPORARY CHANGEABLE MESSAGE SIGN                                        726.000        DAY 

  88  801-08389           TEMPORARY TRAFFIC BARRIER, ANCHORED                                      500.000        LFT 

  89  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,230.000        LFT 

  90  802-04993           SIGN                                                                  LUMP              LUMP 

  91  802-07057           SIGN, PANEL, WITH LEGEND                                                 240.000        SFT 

  92  802-07057           SIGN, PANEL, WITH LEGEND                                                  20.000        SFT 

  93  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                              2.000        EACH 

  94  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     15.000        SFT 

  95  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            1,142.000        LBS 

  96  805-01836           SIGNAL CABLE DETECTOR, 2C 16GA., SHIELDED, LEAD IN                     1,000.000        LFT 

  97  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     800.000        LFT 

  98  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
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  99  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      320.000        LFT 

 100  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         410.000        LFT 

 101  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        514.000        LFT 

 102  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,292.000        LFT 

 103  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,656.000        LFT 

 104  808-06716           LINE, REMOVE                                                           2,245.000        LFT 

 105  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            120.000        LFT 

 106  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  4.000        EACH 

 107  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              2.000        EACH 

 108  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 

 109  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   7  202-02241           GUARDRAIL, REMOVE                                                        350.000        LFT 

   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   9  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                          2.000        CYS 

  10  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 

  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              616.000        SYS 

  12  402-07434           HMA SURFACE, TYPE C                                                       53.000        TON 

  13  402-07439           HMA INTERMEDIATE, TYPE C                                                  48.000        TON 

  14  406-05520           ASPHALT FOR TACK COAT                                                      1.800        TON 

  15  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING                       18.750        LFT 

  16  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 

  17  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  18  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  19  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  20  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   437.500        LFT 

  21  605-94811           CURB TURNOUT                                                               4.000        EACH 

  22  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               165.200        SYS 

  23  616-02320           GEOTEXTILES                                                              130.000        SYS 

  24  616-06405           RIPRAP, REVETMENT                                                        101.000        TON 

  25  621-06559           MULCHED SEEDING, R                                                       100.000        SYS 

  26  621-06567           WATER                                                                      1.000        kGAL 

  27  621-06574           SODDING                                                                   63.000        SYS 

  28  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           184.000        EACH 

  30  703-51032           REINFORCING STEEL, EPOXY COATED                                       22,620.000        LBS 

  31  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   54.000        EACH 

  32  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               70.000        CYS 

  33  706-91957           BRIDGE RAILING, THRIE BEAM                                               525.000        LFT 

  34  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  35  710-09158           PATCHING CONCRETE STRUCTURES                                           2,314.000        SFT 

  36  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 

  37  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,012.000        SFT 

  38  722-51842           BRIDGE DECK OVERLAY                                                      871.000        SYS 

  39  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           46.000        CYS 

  40  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,694.000        SFT 

  41  722-60824           SURFACE MILLING                                                          770.000        SYS 

  42  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            76.000        LFT 

  43  726-97941           BEARING ASSEMBLY, TFE ELASTOMERIC                                         16.000        EACH 

  44  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,628.000        LFT 

  46  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   24.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  50  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  51  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  52  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              409.000        LFT 

  53  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  54  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 

  55  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         549.000        LFT 

  56  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        549.000        LFT 

  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,349.000        LFT 

  58  808-06716           LINE, REMOVE                                                             610.000        LFT 

  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,349.000        LFT 

  60  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     12.000        LFT 

  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 

  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         0.500        DOL 

   3  109-08360           CONTRACT LIENS                                                             0.500        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.500        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

  10  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  11  202-96133           PIPE, REMOVE                                                              21.000        m 

  12  203-02000           EXCAVATION, COMMON                                                     3,009.000        m3 

  13  203-02010           EXCAVATION, ROCK                                                         150.000        m3 

  14  203-02070           BORROW                                                                54,211.000        m3 

  15  205-03371           SEDIMENT REMOVE                                                           10.000        m3 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     75.000        Mg 

  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                           4.000        m 

  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         145.000        m 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   11.000        Mg 

  20  205-06937           TEMPORARY SILT FENCE                                                     761.000        m 

  21  205-09543           NO 2 STONE                                                                82.000        Mg 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,975.000        m2 

  23  211-07454           STRUCTURE BACKFILL                                                       573.000        m3 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,363.000        Mg 

  25  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,257.000        Mg 

  26  306-08034           MILLING, ASPHALT, 38 mm                                                  380.000        m2 

  27  402-07432           HMA SURFACE, TYPE A                                                      566.000        Mg 

  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 996.000        Mg 

  29  406-05521           ASPHALT FOR TACK COAT                                                  5,781.000        m2 

  30  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  31  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 

  32  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 

  33  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        49.530        m 

  34  610-07486           HMA FOR APPROACHES, TYPE A                                               147.000        Mg 

  35  615-06490           RIGHT OF WAY MARKER                                                       43.000        EACH 

  36  616-02320           GEOTEXTILES                                                            9,886.000        m2 

  37  616-05688           RIPRAP, CLASS 1                                                        1,306.000        Mg 

  38  616-06405           RIPRAP, REVETMENT                                                      7,024.000        Mg 

  39  616-06451           RIPRAP, UNIFORM                                                          641.000        Mg 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  41  621-02770           EROSION CONTROL BLANKET                                                  150.000        m2 

  42  621-06545           FERTILIZER                                                                 0.960        Mg 

  43  621-06553           SEED MIXTURE, R                                                          202.000        kg 

  44  621-06557           SEED MIXTURE, T                                                          202.000        kg 

  45  621-06565           MULCHING MATERIAL                                                          5.000        Mg 

  46  621-06574           SODDING                                                                  486.000        m2 

  47  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 16.000        EACH 

  48  622-91786           SEEDLING                                                                 133.000        EACH 

  49  628-09402           FIELD OFFICE, B                                                           21.000        MOS 
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  50  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  21.000        MOS 

  51  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                            42.000        m 

  52  715-05177           PIPE, TYPE 3, CIRCULAR, 900 mm                                            37.000        m 

  53  715-46030           PIPE END SECTION, 750 mm                                                   2.000        EACH 

  54  715-46040           PIPE END SECTION, 900 mm                                                   2.000        EACH 

  55  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  59  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  61  801-07118           BARRICADE, III-A                                                          12.000        m 

  62  801-07119           BARRICADE, III-B                                                          12.000        m 

  63  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              18.000        m 

  64  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        3.375        m2 

  65  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      1,840.000        m 

  66  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                     1,840.000        m 

 

  SECTION NO. 0002    NEW BRIDGE CONCRETE ALTERNATE 

 

  67  109-08359           LIQUIDATED DAMAGES                                                         0.500        DOL 

  68  109-08360           CONTRACT LIENS                                                             0.500        DOL 

  69  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.500        DOL 

  70  211-06467           AGGREGATE FOR END BENT BACKFILL                                           81.000        m3 

  71  302-07455           DENSE GRADED SUBBASE                                                      28.200        m3 

  72  602-06729           BARRIER DELINEATOR                                                        38.000        EACH 

  73  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 250 mm                              187.800        m2 

  74  701-05671           PERMANENT CASING                                                         258.840        m 

  75  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 

  76  701-05780           DRILLED SHAFT CONCRETE                                                   424.400        m3 

  77  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                            424.400        m3 

  78  701-05784           TRIAL SHAFT HOLES                                                         25.000        m 

  79  701-05785           EXPLORATION (SHAFT EXCAVATION)                                            36.000        m 

  80  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 

  81  701-08122           PILE, CONCRETE, STEEL SHELL ENCASED, 9.53 mm, 356 mm                     213.000        m 

  82  701-09144           PILE, STEEL H, REINFORCED CONCRETE, HP 310 X 79                          145.000        m 

  83  701-91792           PILE TIP, STEEL H                                                         10.000        EACH 

  84  701-93633           OVERSIZED PREDRILLED PILE HOLES                                           80.000        m 

  85  702-51005           CONCRETE, A, SUBSTRUCTURE                                                370.100        m3 

  86  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,393.600        kg 

  87  703-51030           REINFORCING STEEL                                                     75,902.000        kg 

  88  703-51032           REINFORCING STEEL, EPOXY COATED                                      109,354.000        kg 

  89  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              527.300        m3 

  90  706-06341           RAILING, PF-2                                                            389.440        m 

  91  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 

  92  706-51020           CONCRETE, C, RAILING                                                      45.000        m3 

  93  707-06404           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM                                 763.400        m 

  94  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  95  713-04858           TEMPORARY BRIDGE                                                      LUMP              LUMP 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -29705-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0002    NEW BRIDGE CONCRETE ALTERNATE 

 

  96  715-05407           PIPE, END BENT DRAIN, 150 mm                                              36.000        m 

  97  715-91361           PIPE, PVC, 150 mm                                                        319.000        m 

  98  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            26.050        m 

  99  804-06770           DELINEATOR POST                                                            2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 38 

 

          CALL ORDER   : 451                                              CONTRACT ID  : B -30064-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                 120.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 

   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  12  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 

  13  210-07887           TRAFFIC SIGNAL                                                        LUMP              LUMP 

  14  210-08379           STEEL                                                                      4.000        EACH 

  15  210-09492           PROGRAMMING                                                           LUMP              LUMP 

  16  210-09493           MACHINERY                                                             LUMP              LUMP 

  17  210-09494           FLUID                                                                 LUMP              LUMP 

  18  210-09495           REAR                                                                  LUMP              LUMP 

  19  210-09496           LEAF                                                                  LUMP              LUMP 

  20  210-09497           BALANCE                                                               LUMP              LUMP 

  21  210-09498           TRANSDUCERS                                                           LUMP              LUMP 

  22  210-09499           AUXILIARY                                                             LUMP              LUMP 

  23  210-09511           MONITORS                                                                   2.000        EACH 

  24  210-09513           CABINET                                                               LUMP              LUMP 

  25  210-09513           CABINET                                                               LUMP              LUMP 

  26  210-09522           SPAN                                                                  LUMP              LUMP 

  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  28  621-06560           MULCHED SEEDING, U                                                       267.000        SYS 

  29  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  30  706-03705           BRIDGE RAIL                                                               52.000        LFT 

  31  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  32  711-04761           OPERATORS HOUSE, MISCELLANEOUS                                        LUMP              LUMP 

  33  715-05087           MAINTENANCE                                                           LUMP              LUMP 

  34  715-05087           MAINTENANCE                                                           LUMP              LUMP 

  35  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           138.000        LFT 

  36  729-51875           CONCRETE, A, PATCHING                                                     35.000        SFT 

  37  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  38  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  39  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  40  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  801-07118           BARRICADE, III-A                                                         128.000        LFT 

  44  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 

  45  805-06138           SERVER                                                                     1.000        EACH 

  46  805-06997           CAMERA                                                                     2.000        EACH 

  47  805-95663           ELECTRICAL WORK                                                       LUMP              LUMP 

  48  807-04744           LIGHTING                                                              LUMP              LUMP 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -30606-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 

   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  506-06334           PCCP PATCHING, PARTIAL DEPTH                                               4.000        SYS 

  10  708-51813           PNEUMATICALLY PLACED MORTAR                                              750.000        SFT 

  11  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    4,629.000        SFT 

  12  724-03276           EXPANSION JOINT SEALING SYSTEM                                           902.000        LFT 

  13  724-03276           EXPANSION JOINT SEALING SYSTEM                                            62.000        LFT 

  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  15  801-06710           FLASHING ARROW SIGN                                                       42.000        DAY 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  801-92448           CONSTRUCTION SIGNS, MOBILE                                               354.000        DAY 
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          CALL ORDER   : 471                                              CONTRACT ID  : B -30640-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

   9  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 

  10  203-02000           EXCAVATION, COMMON                                                     1,379.000        CYS 

  11  203-02070           BORROW                                                                   654.000        CYS 

  12  203-51223           EXCAVATION, WATERWAY                                                     478.000        CYS 

  13  205-03371           SEDIMENT, REMOVE                                                         233.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     84.000        TON 

  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 

  16  205-06934           TEMPORARY MULCHING                                                         4.000        TON 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  248.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                     566.000        LFT 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      49.000        CYS 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,394.000        SYS 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             79.000        SYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                23.000        CYS 

  23  211-09267           STRUCTURE BACKFILL, TYPE 4                                                 7.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        941.000        TON 

  25  303-02051           STONE, NO 2                                                              100.000        TON 

  26  306-08043           MILLING, TRANSITION                                                      187.000        SYS 

  27  402-07432           HMA SURFACE, TYPE A                                                      172.000        TON 

  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 257.000        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      0.600        TON 

  30  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 

  31  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   273.800        LFT 

  33  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              182.000        SYS 

  34  610-07486           HMA FOR APPROACHES, TYPE A                                                22.000        TON 

  35  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  36  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 

  37  616-02320           GEOTEXTILES                                                            1,324.000        SYS 

  38  616-06405           RIPRAP, REVETMENT                                                        794.000        TON 

  39  616-06451           RIPRAP, UNIFORM                                                           22.000        TON 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  41  621-06545           FERTILIZER                                                                 1.000        TON 

  42  621-06553           SEED MIXTURE, R                                                          145.000        LBS 

  43  621-06557           SEED MIXTURE, T                                                          255.000        LBS 

  44  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  45  621-06567           WATER                                                                     15.000        kGAL 

  46  621-06574           SODDING                                                                  562.000        SYS 

  47  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 

  48  622-91786           SEEDLING                                                                 134.000        EACH 

  49  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
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          CALL ORDER   : 471                                              CONTRACT ID  : B -30640-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  701-96089           PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN.                 1,199.000        LFT 

  51  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 76.000        CYS 

  52  702-51015           CONCRETE, B, FOOTINGS                                                      7.000        CYS 

  53  703-51030           REINFORCING STEEL                                                      6,072.000        LBS 

  54  703-51032           REINFORCING STEEL, EPOXY COATED                                       54,286.000        LBS 

  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              262.000        CYS 

  56  706-06344           RAILING, TS-1                                                            250.000        LFT 

  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  58  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            35.000        LFT 

  59  715-05231           PIPE, TYPE 1, DEFORMED, MIN AREA 2.2 SF                                   52.000        LFT 

  60  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 

  61  715-46060           PIPE END SECTION, MIN. AREA 2.2 SQ. FT.                                    2.000        EACH 

  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  64  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  65  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  68  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              28.000        LFT 

  69  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     10.000        SFT 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,950.000        LFT 

  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,950.000        LFT 
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          CALL ORDER   : 541                                              CONTRACT ID  : T -29943-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-04089           SIGN, SHEET, REMOVE                                                      201.000        EACH 

  11  202-09239           TRANSPORTATION OF SALVAGEABLE ITEMS                                        1.000        EACH 

  12  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                               1,152.000        EACH 

  13  202-74050           SIGN, OVERHEAD, REMOVE                                                   219.000        EACH 

  14  202-74085           OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, REMOVE                           3.000        EACH 

  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 

  16  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 

  17  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  801-92448           CONSTRUCTION SIGNS, MOBILE                                               240.000        DAY 

  22  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                        12,118.500        LFT 

  23  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                         1,319.000        LFT 

  24  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                  6,161.890        SFT 

  25  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                  3,356.430        SFT 

  26  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                  1,386.250        SFT 
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          CALL ORDER   : 551                                              CONTRACT ID  : T -30216-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    LIGHTING INSTALLATION AND MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 

   5  105-08523           RADIO SERVICE                                                              7.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  203-02020           EXCAVATION, UNCLASSIFIED                                                  75.000        CYS 

  14  205-02459           EROSION CONTROL                                                       LUMP              LUMP 

  15  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  16  621-06559           MULCHED SEEDING, R                                                       108.000        SYS 

  17  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  18  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 

  19  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        310.000        LFT 

  23  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                          1,440.000        LFT 

  24  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    370.000        LFT 

  25  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        18.000        EACH 

  26  807-02191           HANDHOLE, LIGHTING                                                         9.000        EACH 

  27  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             18.000        EACH 

  28  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  7,166.000        LFT 

  29  807-84762           LIGHT POLE, 40 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                 18.000        EACH 

  30  807-86805           SERVICE POINT, I                                                           2.000        EACH 

  31  807-86910           CONNECTOR KIT, UNFUSED                                                    18.000        EACH 

  32  807-86915           CONNECTOR KIT, FUSED                                                      18.000        EACH 

  33  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            30.000        EACH 

  34  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 

  35  807-86930           INSULATION LINK, NONWATERPROOFED                                          36.000        EACH 

  36  807-86935           INSULATION LINK, WATERPROOFED                                             40.000        EACH 

  37  807-86955           CABLE DUCT MARKER                                                          8.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : T -30539-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 

   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 

  10  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 

  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  12  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  801-92448           CONSTRUCTION SIGNS, MOBILE                                               120.000        DAY 

  15  808-75994           PRISMATIC REFLECTOR                                                   22,407.000        EACH 

  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,034.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : T -31636-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              1.000        EACH 

  11  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 

  12  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               2.000        EACH 

  13  601-01867           GUARDRAIL TRANSITION, TGB RETROFIT                                         1.000        EACH 

  14  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED              350.000        EACH 

  15  601-02800           GUARDRAIL TRANSITION, TGT                                                  1.000        EACH 

  16  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      6.000        EACH 

  17  601-03453           GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM                                 30.000        EACH 

  18  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               8.000        EACH 

  19  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                8.000        EACH 

  20  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 

  21  601-03677           ANCHOR, TYPE 5                                                             1.000        EACH 

  22  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

  23  601-06774           COMBINATION ATTENUATING TERMINAL                                           1.000        EACH 

  24  601-06798           TIMBER BLOCK                                                             200.000        EACH 

  25  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 

  26  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                1,000.000        LFT 

  27  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 40.000        EACH 

  28  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   80.000        EACH 

  29  601-61370           GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED                     125.000        EACH 

  30  601-61380           GUARDRAIL TERMINAL SECTION, FLATEND, GALVANIZED                            1.000        EACH 

  31  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 

  32  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              1.000        EACH 

  33  601-61550           GUARDRAIL TERMINAL END SECTION, ALUMINUM                                   5.000        EACH 

  34  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     20,000.000        LFT 

  35  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                            15.000        LFT 

  36  601-62100           GUARDRAIL POST, STEEL, INSTALL                                             5.000        EACH 

  37  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                             50.000        LFT 

  38  601-62120           GUARDRAIL POST BRACKET, INSTALL                                            3.000        EACH 

  39  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                             2.000        EACH 

  40  601-62297           GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN END SHOE                   1.000        EACH 

  41  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 

  42  601-62540           GUARDRAIL POST, PLUMB                                                    900.000        EACH 

  43  601-62550           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM                                  250.000        LFT 

  44  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            25.000        EACH 

  45  601-62630           GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN.                                      1.000        EACH 

  46  601-62640           GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.                                      5.000        EACH 

  47  601-62680           GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END,                       1.000        EACH 

  48  601-90382           GUARDRAIL POST, ALUMINUM, 7 FT.                                            1.000        EACH 

  49  601-90389           GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN.                             1.000        EACH 
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  50  601-90677           DRILLED BRACKET, INSTALL                                                   1.000        EACH 

  51  601-91198           GUARDRAIL POST, MODIFIED                                                   4.000        EACH 

  52  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         1.000        EACH 

  53  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 

  54  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 

  55  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 

  56  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         5.000        EACH 

  57  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         5.000        EACH 

  58  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                         5.000        EACH 

  59  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        8.000        EACH 

  60  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 

  61  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 

  62  601-94689           GUARDRAIL END TREATMENT, OS                                               30.000        EACH 

  63  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      4.000        EACH 

  64  601-95972           GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER,                         15.000        EACH 

  65  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                          10.000        EACH 

  66  601-98636           GUARDRAIL CHANNEL, 6.7 LBS PER LFT., GALVANIZED, 5 IN.                   100.000        LFT 

  67  601-98637           GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED                       1.000        EACH 

  68  601-98638           GUARDRAIL SPLICE PLATE, ALUMINUM                                           1.000        EACH 

  69  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,500.000        LFT 

  70  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     150.000        LFT 

  71  601-99123           GUARDRAIL TRANSITION, GP                                                   1.000        EACH 

  72  706-01515           BRIDGE BRACKET, A, ALUMINUM                                                1.000        EACH 

  73  706-05587           BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL                             1.000        EACH 

  74  706-06347           RAILING, CF-1                                                             50.000        LFT 

  75  706-62380           BRIDGE RAILING POST, 5A                                                    3.000        EACH 

  76  706-62390           BRIDGE RAILING POST, 6                                                     1.000        EACH 

  77  706-62400           BRIDGE RAILING POST, 7                                                     1.000        EACH 

  78  706-90672           BRIDGE RAILING POST, ALUMINUM, 5                                           5.000        EACH 

  79  706-94133           RAILING, TUBE, GALVANIZED STEEL                                            1.000        LFT 

  80  706-95431           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A                           1.000        EACH 

  81  706-95432           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B                           1.000        EACH 

  82  706-95433           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C                           1.000        EACH 

  83  706-98639           BRIDGE RAILING SPLICE BAR, ALUMINUM                                        1.000        EACH 

  84  711-51823           EXPANSION ANCHOR, 0.75 IN.                                                 1.000        EACH 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  802-97573           ANGLE POST                                                                 1.000        EACH 

  87  803-61430           BRIDGE BRACKET A, GALVANIZED                                               1.000        EACH 

  88  803-61440           BRIDGE BRACKET B, GALVANIZED                                               1.000        EACH 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          11.000        MOS 

   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  210-08284           EMERGENCY                                                              1,920.000        EACH 

   8  210-08284           EMERGENCY                                                                252.000        EACH 

   9  702-76240           CONCRETE                                                                   6.000        CYS 

  10  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  2.000        EACH 

  11  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            2.000        EACH 

  12  805-01819           CONDUIT, STEEL, GALVANIZED, 2 IN., ABOVE GROUND                          100.000        LFT 

  13  805-01820           SIGNAL STRAIN POLE, STEEL, INSTALL                                         2.000        EACH 

  14  805-01821           SIGNAL CANTILEVER STRUCTURE, INSTALL                                       2.000        EACH 

  15  805-01824           SPAN, CATENARY, AND TETHER, TIGHTEN                                        6.000        EACH 

  16  805-01825           DISCONNECT HANGER, INSTALL                                                 4.000        EACH 

  17  805-01827           TRAFFIC SIGNAL HEAD, INSTALL                                              12.000        EACH 

  18  805-01829           SIGN, INSTALL                                                              6.000        EACH 

  19  805-01830           CONFLICT MONITOR CHANGEOUT                                               160.000        EACH 

  20  805-01835           TRAFFIC SIGNAL HEAD, REPAIR                                               24.000        EACH 

  21  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 

  22  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            4.000        EACH 

  23  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         1,500.000        LFT 

  24  805-02596           CONDUIT RISER WITH WEATHERHEAD, STEEL                                      2.000        EACH 

  25  805-03372           TETHER FOR SIGNAL                                                         12.000        EACH 

  26  805-04970           FIBER OPTIC                                                                1.000        EACH 

  27  805-04970           FIBER OPTIC                                                                8.000        EACH 

  28  805-04977           MICROLOOP                                                                  1.000        EACH 

  29  805-05006           FIBER OPTICS CABLE, FIGURE 8                                             500.000        LFT 

  30  805-06891           VIDEO CAMERA DETECTOR, INSTALL                                             1.000        EACH 

  31  805-06892           VIDEO SIGNAL CABLE                                                       300.000        LFT 

  32  805-06893           VIDEO CABLE CONNECTOR                                                      1.000        EACH 

  33  805-06894           VIDEO CABLE JUNCTION BOX, INSTALL                                          1.000        EACH 

  34  805-06895           VIDEO ARM, INSTALL                                                         1.000        EACH 

  35  805-06897           SIGNAL CABLE DETECTOR, LEAD IN                                         6,000.000        LFT 

  36  805-06942           DOWNGUY                                                                    1.000        EACH 

  37  805-06956           DOWNGUY ANCHOR, INSTALL                                                    1.000        EACH 

  38  805-08464           RADIO, INTERCONNECT                                                        2.000        EACH 

  39  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  40  805-78445           SIGNAL SERVICE                                                             6.000        EACH 

  41  805-78467           SIGNAL CABLE, 3C 8GA.                                                    250.000        LFT 

  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   6,000.000        LFT 

  43  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,000.000        LFT 

  44  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,000.000        LFT 

  45  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,000.000        LFT 

  46  805-78746           PREFORMED LOOP DETECTORS                                                 200.000        LFT 

  47  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    4,000.000        LFT 

  48  805-78800           SIGNAL DETECTOR HOUSING INSTALL                                            6.000        EACH 

  49  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
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  50  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          6.000        EACH 

  51  805-78930           CONTROLLER CABINET FOUNDATION, M                                           2.000        EACH 

  52  805-87066           TRUCK, BOOM                                                                5.000        HRS 

  53  805-87068           TRUCK, BUCKET                                                              8.000        HRS 

  54  805-87076           TRUCK, PICKUP                                                              8.000        HRS 

  55  805-87092           LABOR, SKILLED, STRAIGHT TIME                                             25.000        HRS 

  56  805-87096           LABOR, UNSKILLED, STRAIGHT TIME                                           25.000        HRS 

  57  805-91706           ANCHOR BOLT, REPAIR                                                        2.000        EACH 

  58  805-92327           SIGNAL PEDESTAL, INSTALL                                                   4.000        EACH 

  59  805-92336           SIGNAL POLE, WOOD, INSTALL                                                 1.000        EACH 

  60  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   6.000        EACH 

  61  805-92983           TRAFFIC SIGNAL CONTROLLER AND CABINET, INSTALL                             6.000        EACH 

  62  805-94636           SIGNAL CABINET FOUNDATION EXPANSION                                        4.000        EACH 

  63  805-94682           LOOP TESTING                                                             160.000        EACH 

  64  805-94683           CHECK LOOP SYSTEM                                                         24.000        EACH 

  65  805-94971           FIBER OPTICS CABLE                                                     2,000.000        LFT 

  66  805-95695           EXPANSION ANCHOR BOLT (PEDESTAL AND CONTROLLER ONLY)                       4.000        EACH 



 

 


